



**“AN ACT TO RATIFY THE FINANCING AGREEMENT
(EXCELLENCE IN LEARNING IN LIBERIA PROJECT)
BETWEEN THE REPUBLIC OF LIBERIA AND
INTERNATIONAL DEVELOPMENT ASSOCIATION”**

APPROVED: DECEMBER 10, 2025

**PUBLISHED BY AUTHORITY
MINISTRY OF FOREIGN AFFAIRS
MONROVIA, LIBERIA**

PRINTED: DECEMBER 10, 2025



THE HONORABLE HOUSE OF REPRESENTATIVES

Capitol Building
P.O. Box 9005
Monrovia, Liberia
Website: www.legislature.gov.lr



Office of the Chief Clerk

-2025-

SECOND SESSION OF THE FIFTY-FIFTH LEGISLATURE OF THE REPUBLIC OF LIBERIA


SCHEDULE OF HOUSE'S ENROLLED BILL NO 21 ENTITLED:

"AN ACT TO RATIFY THE FINANCING AGREEMENT (EXCELLENCE
IN LEARNING IN LIBERIA PROJECT) BETWEEN REPUBLIC OF
LIBERIA AND INTERNATIONAL DEVELOPMENT ASSOCIATION"

PRESENTED TO THE PRESIDENT OF THE REPUBLIC OF LIBERIA
FOR EXECUTIVE APPROVAL.

APPROVED: 10th DAY OF December A.D. 2025

AT THE HOUR OF 4:30 PM



THE PRESIDENT OF THE REPUBLIC OF LIBERIA

-2025-

ATTESTATION

“AN ACT TO RATIFY THE FINANCING AGREEMENT (EXCELLENCE
IN LEARNING IN LIBERIA PROJECT) BETWEEN REPUBLIC OF
LIBERIA AND INTERNATIONAL DEVELOPMENT ASSOCIATION”




VICE PRESIDENT OF THE REPUBLIC OF LIBERIA/PRESIDENT OF
THE SENATE R.L.



THE SECRETARY, LIBERIA SENATE R.L.



THE SPEAKER, HOUSE OF REPRESENTATIVES R.L.



THE CHIEF CLERK, HOUSE OF REPRESENTATIVES, R.L.

-2025-

SECOND SESSION OF THE FIFTY-FIFTH
LEGISLATURE OF THE REPUBLIC OF LIBERIA

HOUSE'S ENGROSSED BILL NO. 7 ENTITLED:

"AN ACT TO RATIFY THE FINANCING AGREEMENT
(EXCELLENCE IN LEARNING IN LIBERIA PROJECT)
BETWEEN REPUBLIC OF LIBERIA AND
INTERNATIONAL DEVELOPMENT ASSOCIATION"

On motion, the Bill was read. On motion, the Bill was
adopted on its first reading and sent to Committee Room
on Tuesday, October 14, 2025 at the hour of 12:30 GMT

On Motion, the Bill was taken from the Committee Room
for its second reading. On motion, under the suspension of
the rule, the second reading of the Bill constituted its third
and final reading and the Bill was adopted, passed into the
full force of the law and order engrossed today, Thursday,
November 20, 2025 at the hour of 12:10 GMT



CHIEF CLERK, HOUSE OF REPRESENTATIVES, R.L.

-2025-

SECOND SESSION OF THE FIFTY-FIFTH
LEGISLATURE OF THE REPUBLIC OF LIBERIA

SENATE'S ENDORSEMENT TO HOUSE'S
ENGROSSED BILL NO. 7 ENTITLED:

"AN ACT TO RATIFY THE FINANCING AGREEMENT
(EXCELLENCE IN LEARNING IN LIBERIA PROJECT)
BETWEEN REPUBLIC OF LIBERIA AND
INTERNATIONAL DEVELOPMENT ASSOCIATION"

On motion, Bill read on its 1st reading, Thursday,
October 15, 2025 at 15:20 GMT. On motion, Bill
read on its second reading, adopted and sent to the
Committee Room on Tuesday, October 20, 2025 at
13:10 GMT.

On motion, Bill taken from the Committee Room.
On Motion, the third reading of the Bill constituted
the third and final reading and the Bill was adopted,
passed into the full force of the Law and order
engrossed today, Thursday, October 30, 2025 at
16:50 GMT



SECRETARY OF THE SENATE, R.L.

"AN ACT TO RATIFY THE FINANCING AGREEMENT (EXCELLENCE IN LEARNING IN LIBERIA PROJECT) BETWEEN REPUBLIC OF LIBERIA AND INTERNATIONAL DEVELOPMENT ASSOCIATION"

It is enacted by the Senate and House of Representatives of the Republic of Liberia in Legislature assembled:

SECTION I: That from and immediately after the passage of this ***"AN ACT TO RATIFY THE FINANCING AGREEMENT (EXCELLENCE IN LEARNING IN LIBERIA PROJECT) BETWEEN REPUBLIC OF LIBERIA AND INTERNATIONAL DEVELOPMENT ASSOCIATION"*** as herein recited below word for word in the authentic English version be and the same is hereby ratified to give force and effect to the provisions as contained herein.

SECTION II: This Act shall be cited as **"EXCELLENCE IN LEARNING IN LIBERIA PROJECT (EXCEL)"**

SECTION III: That any and all obligations, covenants, terms and conditions as contained in the above mentioned ***"AN ACT TO RATIFY THE FINANCING AGREEMENT (EXCELLENCE IN LEARNING IN LIBERIA PROJECT) BETWEEN REPUBLIC OF LIBERIA AND INTERNATIONAL DEVELOPMENT ASSOCIATION"*** shall be carried into full completion unless otherwise modified, amended or repealed.

ANY LAW TO THE CONTRARY NOTWITHSTANDING

CREDIT NUMBER 7850-LR (SML)
CREDIT NUMBER 7851-LR (PBA)

Financing Agreement

(Excellence in Learning in Liberia Project)

between

REPUBLIC OF LIBERIA

and

INTERNATIONAL DEVELOPMENT ASSOCIATION

Official Use Only

CREDIT NUMBER 7850-LR (SML)
CREDIT NUMBER 7851-LR (PBA)

FINANCING AGREEMENT

AGREEMENT dated as of the Signature Date between REPUBLIC OF LIBERIA ("Recipient") and INTERNATIONAL DEVELOPMENT ASSOCIATION ("Association"). The Recipient and the Association hereby agree as follows:

ARTICLE I — GENERAL CONDITIONS; DEFINITIONS

- 1.01. The General Conditions (as defined in the Appendix to this Agreement) apply to and form part of this Agreement.
- 1.02. Unless the context requires otherwise, the capitalized terms used in this Agreement have the meanings ascribed to them in the General Conditions or in the Appendix to this Agreement.

ARTICLE II — FINANCING

- 2.01. The Association agrees to extend to the Recipient credits, which are deemed as Concessional Financing for purposes of the General Conditions (variously, "Credits" and "Financing"), to assist in financing the project described in Schedule 1 to this Agreement ("Project"). The Credits are made up of:
 - (a) Credit A, with a short-term maturity, in an amount of six million Dollars (\$6,000,000), as such amount may be converted from time to time through a Currency Conversion; and
 - (b) Credit B, funded from the Association's performance-based allocation to the Recipient, in an amount of fifty-four million Dollars (\$54,000,000), as such amount may be converted from time to time through a Currency Conversion.
- 2.02. The Recipient may withdraw the proceeds of the Financing in accordance with Section III of Schedule 2 to this Agreement.
- 2.03. The Maximum Commitment Charge Rate is one-half of one percent (1/2 of 1%) per annum on the Unwithdrawn Financing Balance of both Credits A and B.
- 2.04. The Payment Dates are May 15 and November 15 in each year.

Official Use Only

ARTICLE III — PROJECT

- 3.01. The Recipient declares its commitment to the objective of the Project. To this end, the Recipient shall carry out the Project in accordance with the provisions of Article V of the General Conditions and Schedule 2 to this Agreement.

ARTICLE IV — EFFECTIVENESS; TERMINATION

- 4.01. The Additional Condition of Effectiveness consists of the following:
- (a) The Recipient shall have prepared and adopted a Project Implementation Manual, in form and substance satisfactory to the Association; and
 - (b) The Recipient shall have finalized the disclosed draft ESMF and the RF with consultations inputs in form and substance satisfactory to the Association.
- 4.02. The Effectiveness Deadline is the date ninety (90) days after the Signature Date.
- 4.03. For purposes of Section 10.05 (b) of the General Conditions, the date on which the obligations of the Recipient with respect to Credit B under this Agreement (other than those providing for payment obligations) shall terminate is twenty (20) years after the Signature Date.

ARTICLE V — REPRESENTATIVE; ADDRESSES

- 5.01. The Recipient's Representative is the minister responsible for finance and development planning.
- 5.02. For purposes of Section 11.01 of the General Conditions:
- (a) the Recipient's address is:

Ministry of Finance and Development Planning
P.O. Box 10-9016
Broad Street
Monrovia
Republic of Liberia; and
 - (b) the Recipient's Electronic Address is:

E-mail: angafuan@mfdp.gov.lr

5.03. For purposes of Section 11.01 of the General Conditions:

- (a) the Association's address is:

International Development Association
1818 H Street, N.W.
Washington, D.C. 20433
United States of America; and


- (b) the Association's Electronic Address is:

Telex:	Facsimile:
248423 (MCI)	1-202-477-6391

AGREED as of the Signature Date.


REPUBLIC OF LIBERIA

By


Authorized Representative
Name: AUGUSTINE K. NGARPUAN
Title: MINISTER OF FINANCE
Date: July 23 2025

INTERNATIONAL DEVELOPMENT ASSOCIATION

By


Authorized Representative
Name: Georgia Wallen
Title: Country Manager
Date: 23 July 2025

SCHEDULE 1

Project Description

The objectives of the Project are to improve foundational learning and access in public primary schools and to strengthen the education system.

The Project consists of the following parts:

Part 1: Improving Foundational Learning for All

1.1 *Prioritizing foundational learning and development of teaching and learning materials:*

- (a) provision of support to review curricular standards, learning goals and student benchmarks associated with foundational literacy and numeracy to ensure: (i) age-and context-appropriateness; (ii) coherence across targeted grades; (iii) alignment with global proficiency frameworks; and (iv) ensure the appropriate dosage of instruction in literacy and numeracy is included in the academic calendar; and
- (b) support for development, printing, digitization, technical assistance for efficient distribution of teaching and learning materials (TLMs) packages for literacy and numeracy for targeted grades, and a school-based stipend for safe storage of such packages, which shall include: (i) individual learner textbooks per student; (ii) structured lesson guides for teachers; (iii) guidebooks for principals and vice-principals of instruction (VPIs); and (iv) complementary materials such as supplemental readers and low-cost manipulatives.

1.2 *Evidence-based instruction on foundational learning:*

- (a) support for teacher training and ongoing school-based support: (i) development of a framework for teacher professional development (TPD) via a review of existing policies and guidelines for in-service teacher training, including: (i) a needs assessment to determine gaps in teachers' professional skills and knowledge and identify training requirements; and (ii) guidelines for evaluating teacher performance;
- (b) capacity building for teachers: (i) providing intensive, cluster-based, practice-based induction teacher training with annual follow-up sessions on foundational learning program (FLP) methodology, the use of teaching and learning materials (TLMs) and pedagogical strategies, gender sensitivity, inclusive education and safeguarding, sensitization on GBV prevention and response, and the use of regular formative classroom-based assessments; and (ii) providing coaching and support from school

principals and VPIs who will carry out classroom observations using a simple standardized classroom observation instrument and coaching forms;

- (c) support for pilot aligned with FLP conduct of: (i) pilot aligned with the FLP where students, guided by teachers, engage with digital technology as part of the learning process; and (ii) a pilot in which digital tools including AI-based technology are used to enhance teachers' pedagogical skills; and
- (d) Development and strengthening of a pedagogical support chain by providing principals and VPIs with cluster-based professional development training activities, building on existing training modules, refined to include a focus on the pedagogical support function required for effective foundational learning instruction, in addition to gender sensitivity, throughout the Project.

Part 2: Improving Access for All

- 2.1. Improving equitable access to primary education to support the development of various modalities of classroom construction, the construction of schools, classroom and other related infrastructure and WASH facilities in selected primary schools in underserved districts, with a prioritization in schools already facing a severe shortage of latrines, with at least one facility dedicated to girls.

2.2 *School Grant Program*

Provide support in the form of an annual capitation grant, guided by MoE's revised School Grant Manual to schools based on school-size to reduce or eliminate the need for schools to charge fees to households, to: (i) help ensure that schools have conducive spaces for teaching and learning, resources to cover Operating Costs and purchase essential supplies for delivering education services, thereby improving enrollment outcomes; (ii) support the development of a model for a performance-based top-up grant to schools to promote accountability and incentivize improvement in education quality; and provision of technical assistance to support strengthening the MoE's Education Funding and Grants unit and strengthening school management committees to administer and oversee the School Grant program for conducting community workshops and communication campaigns on age-appropriate enrollment, accelerated learning and alternative learning pathways.

2.3 *School-based Violence Prevention Program*

Support the: (i) consolidation of existing protocols and procedures around school-related gender-based violence (SRGBV) and ensure that existing policies and guidelines are updated to emphasize clear reporting mechanisms; (ii) conduct of

sensitization training across all counties on the policies and protocols for all stakeholders, including SMC members, in understanding their rights and responsibilities to prevent GBV and foster respectful relationships; and (iii) piloting of boys' and girls' clubs in public schools with female guidance counselors in selected counties, to be scaled-up across the counties during the latter years of implementation, all of which will include a robust monitoring and evaluation system to track incidents, assess intervention effectiveness, and make data-driven improvements over time.

Part 3: System Strengthening to Deliver Foundational Learning

Provision of support to: (a) strengthen the student learning assessment system; and (b) improve education sector data quality in targeted schools and counties for decision making.

Part 4: Project Management and Technical Assistance

- (a) Support management of the project, technical assistance and monitoring and evaluation (M&E) activities; and
- (b) Supporting activities to facilitate efficient implementation of the Project including:
 - (i) strengthening staff capacity for project implementation through the PDT, including training and capacity building activities for the MoE and PDT staff and related expenses; and
 - (ii) provision of technical assistance to promote system capacity, ownership and sustainability.

SCHEDULE 2

Project Execution

Section I. Institutional and Other Arrangements

A. Institutional Arrangements.

Ministry of Education (MoE)

1. The Recipient through its MoE shall have overall responsibility for the implementation of the Project, under the leadership of the Senior Management Team (SMT).

Senior Management Team (SMT)

2. The SMT is the main executive body of the MoE, chaired by the Minister of Education and consisting of the Deputy Ministers for Administration (DMA), Instruction (DMI), and Planning, Research, and Development (DMP) and Assistant Ministers and Directors supporting each Deputy Minister. The SMT shall be the main decision-making body for the Project, in collaboration with other government and non-government agencies and organizations for implementation, as needed.

Project Delivery Team

3. The Recipient through MoE shall:
 - (a) no later than thirty (30) days after the Effective Date, establish and thereafter maintain within the MoE throughout the implementation of the Project, a Project Delivery Team ("PDT") staffed with adequate resources, including a Project coordinator, a financial management officer, a procurement specialist, an M&E specialist, an Environmental specialist, and a Social and Gender-Based Violence (GBV) specialist, all with qualifications, experience and terms of reference acceptable to the Association; and
 - (b) ensure that the PDT shall report directly to the SMT and shall: (i) have the overall fiduciary responsibility of the project; (ii) provide technical support for the implementation of project activities; (iii) prepare and manage bidding processes; (iv) manage project resources, and ensure that disbursements are made in accordance with the agreed procedures and practices; (v) prepare quarterly and annual financial statements of the project; and (vi) support overall M&E, including the collection and analysis of relevant data for tracking progress

MOE bureaus and divisions

4. The MoE bureaus and divisions shall: (i) be responsible for directly implementing the Project; (ii) provide technical oversight of Project implementation and M&E of Project activities with the support of the PDT; (iii) through the Assistant Ministers, as bureau heads, provide guidance to bureau directors, officers and/or focal points in charge of implementing Project activities within their function; and (iv) be aided by external service providers (Technical Assistants) as necessary to work with the bureaus in implementing activities for which specific expertise is required.

School level

5. The school management committees (SMCs) shall have the responsibility for administering School Grants that will be provided under the Project according to the agreed School Grants Manual and approved School Improvement Plan (SIP).

B. Implementation Arrangements

1. Project Implementation Manual

- (a) The Recipient through the MoE shall prepare and adopt a Project implementation manual ("Project Implementation Manual") containing detailed guidelines and procedures for the implementation of the Project, including with respect to: (i) administration and coordination; (ii) monitoring and evaluation; (iii) financial management; (iv) procurement and accounting procedures; (v) environmental and social safeguards; (vi) corruption and fraud mitigation measures; (vii) a grievance redress mechanism; (viii) roles and responsibilities for Project implementation; (ix) with respect to the School Grants program, the results of the rapid needs assessment specifically providing information on the category of schools in the targeted counties which meets pre-conditions for implementation in year 2 and those that would need to address some gaps and become ready for implementation in year 3; the procedure for allocating school grants; and contracting arrangements for school rehabilitation and repair work; (x) EEP and PBCs under Parts 2 and 3 of the Project; and (xi) such other arrangements and procedures as shall be required for the effective implementation of the Project, as the same may be amended from time to time, in form and substance satisfactory to the Association.
- (b) The Recipient shall ensure that the Project Implementation Manual is not amended, waived, suspended, repealed or abrogated without the prior written approval of the Association.

- (c) In the event of any conflict between the provisions of the Project Implementation Manual and this Agreement, the provisions of this Agreement shall prevail.

2. Annual Work Plans and Budget

The Recipient shall, no later than one (1) month after the Effective Date, prepare and furnish to the Association for its approval, an Annual Work Plan and Budget for the first year of implementation of the Project and thereafter, shall prepare and furnish to the Association for its approval, no later than two (2) months before the end of the fiscal year of the Recipient, during the implementation of the Project, or such later date as the Association may agree, the Annual Work Plans and Budget containing all activities to be carried out in the following fiscal year of the Recipient, modified in a manner satisfactory to the Association, taking into account the Association's comments and views on the matter.

C. School Improvement Grants

1. In carrying out Part 2.2 of the Project, the Recipient through MoE shall:

- (a) make School Improvement Grants to Eligible Schools selected in accordance with detailed criteria set forth in the Schools Grant Guidelines; and
- (b) enter into an agreement (School Grant Agreement) with an Eligible School on terms and conditions approved by the Association, including:
 - (i) the provision of the School Improvement Grant to an Eligible School on a non-reimbursable grant basis;
 - (ii) the Eligible School's responsibility to carry out the agreed activities in accordance with the School Improvement Guidelines, School Improvement Plans and the Project Implementation Manual; and
 - (iii) the Eligible School's commitment not to charge school fees for ECE education which exceed the amount set forth in the PIM.

2. The Recipient through MoE shall obtain rights adequate to protect its interests and those of the Association, including the right to: (i) suspend or terminate the right of the Eligible School to use the proceeds of the School Improvement Grant, or obtain a refund of all or any part of the amount of the School Improvement Grant then withdrawn, upon the Eligible School's failure to perform any of its obligations under the School Grant Agreement; and (ii) require each Eligible School to: (A) carry out the Sub-project with due diligence and efficiency and in accordance with sound technical, economic, financial, managerial, environmental and social

standards and practices satisfactory to the Association, including in accordance with the provisions of the Anti-Corruption Guidelines applicable to recipients of loan proceeds other than the Recipient; (B) provide, promptly as needed, the resources required for the purpose; (C) procure the goods, works and services to be financed out of the Schools Improvement Grants in accordance with the provisions of this Agreement; (D) maintain policies and procedures adequate to enable it to monitor and evaluate in accordance with indicators acceptable to the Association, the progress of the Sub-project the achievement of its objectives; (E) (1) maintain a financial management system and prepare financial statements in accordance with consistently applied accounting standards acceptable to the Association, both in a manner adequate to reflect the operations, resources and expenditures related to the Sub-project; and (2) at the Association's or the Recipient's request, have such financial statements audited by independent auditors registered and in good standing with the Liberia Institute of Certified Public Accountants (LICPA), in accordance with consistently applied auditing standards acceptable to the Association, and promptly furnish the statements as so audited to the Recipient and the Association; (F) enable the Recipient and the Association to inspect the Sub-project, its operation and any relevant records and documents; and (G) prepare and furnish to the Recipient and the World Bank all such information as the Recipient or the Association shall reasonably request relating to the foregoing.

- (a) The Recipient shall exercise its rights under each School Grant Agreement in such manner as to protect the interests of the Recipient and the Association and to accomplish the purposes of the Grant. Except as the Association shall otherwise agree, the Recipient shall not assign, amend, abrogate or waive any School Grant Agreement or any of its provisions.
- (b) In case of a conflict between the provisions of the School Grant Agreement and this Agreement, the provisions of this Agreement shall prevail.

D. Environmental and Social Standards.

- 1. The Recipient shall ensure that the Project is carried out in accordance with the Environmental and Social Standards, in a manner acceptable to the Association.
- 2. Without limitation upon paragraph 1 above, the Recipient shall ensure that the Project is implemented in accordance with the Environmental and Social Commitment Plan ("ESCP"), in a manner acceptable to the Association. To this end, the Recipient shall ensure that:
 - (a) the measures and actions specified in the ESCP are implemented with due diligence and efficiency, and provided in the ESCP;
 - (b) sufficient funds are available to cover the costs of implementing the ESCP;

- (c) policies and procedures are maintained, and qualified and experienced staff in adequate numbers are retained to implement the ESCP, as provided in the ESCP; and
 - (d) the ESCP, or any provision thereof, is not amended, repealed, suspended or waived, except as the Association shall otherwise agree in writing, as specified in the ESCP, and ensure that the revised ESCP is disclosed promptly thereafter.
- 3. In case of any inconsistencies between the ESCP and the provisions of this Agreement, the provisions of this Agreement shall prevail.
- 4. Without limitation upon the provisions of paragraph 2 above, if 60 days prior to the Closing Date, the Association determines that there are measures and actions specified in the ESCP which will not be completed by the Closing Date, the Recipient shall: (a) not later than 30 days before the Closing Date, prepare and present to the Association, an action plan satisfactory to the Association on the outstanding measures and actions, including a timetable and budget allocation for such measures and actions (which action plan shall be deemed to be considered an amendment of the ESCP); and (b) thereafter, carry out said action plan in accordance with its terms and in a manner acceptable to the Association.
- 5. The Recipient shall ensure that:
 - (a) all measures necessary are taken to collect, compile, and furnish to the Association through regular reports, with the frequency specified in the ESCP, and promptly in a separate report or reports, if so requested by the Association, information on the status of compliance with the ESCP and the environmental and social instruments referred to therein, all such reports in form and substance acceptable to the Association, setting out, *inter alia*: (i) the status of implementation of the ESCP; (ii) conditions, if any, which interfere or threaten to interfere with the implementation of the ESCP; and (iii) corrective and preventive measures taken or required to be taken to address such conditions; and
 - (b) the Association is promptly notified of any incident or accident related to or having an impact on the Project which has, or is likely to have, a significant adverse effect on the environment, the affected communities, the public or workers, in accordance with the ESCP, the environmental and social instruments referenced therein and the Environmental and Social Standards.
- 6. The Recipient shall establish, publicize, maintain and operate an accessible grievance redress mechanism, to receive and facilitate resolution of concerns and grievances of Project-affected people, and take all measures necessary and

appropriate to resolve, or facilitate the resolution of, such concerns and grievances, in a manner acceptable to the Association.

7. The Recipient shall ensure that all bidding documents and contracts for civil works under the Project include the obligation of contractors, subcontractor and supervising entities to: (a) comply with the relevant aspects of ESCP and the environmental and social instruments referred to therein; and (b) adopt and enforce codes of conduct that should be provided to and signed by all workers, detailing measures to address environmental, social, health and safety risks, and the risks of sexual exploitation and abuse, sexual harassment and violence against children, all as applicable to such civil works commissioned or carried out pursuant to said contracts.

Section II. Project Monitoring, Reporting and Evaluation

- A. The Recipient shall furnish to the Association each Project Report not later than one month after the end of each calendar semester, covering the calendar semester.
- B. **Verification of Performance Based Conditions**
 1. The Recipient shall no later than three (3) months after the Effective Date appoint and thereafter maintain throughout Project implementation, the General Auditing Commission (GAC) as the Independent Verification Agency (IVA), with qualification, experience and under terms of reference submitted to and confirmed as satisfactory to the Association within one (1) month of the Effective Date, to undertake the verification of compliance with the PBCs in accordance with the Verification Protocol.
 2. The Recipient shall cause the IVA to, not later than thirty (30) days after the verification of compliance with the PBCs has been completed, prepare and furnish to the Recipient and the Association, a report on the results of said verification process of such scope and in such detail as the Association shall reasonably request.

Section III. Withdrawal of the Proceeds of the Financing

A. General

Without limitation upon the provisions of Article II of the General Conditions, the Recipient may withdraw the proceeds of the Financing to finance Eligible Expenditures for the Project in accordance with the Disbursement and Financial Information Letter; all in the amount allocated and, if applicable, up to the percentage set forth against each Category of the following table:

appropriate to resolve, or facilitate the resolution of, such concerns and grievances, in a manner acceptable to the Association.

7. The Recipient shall ensure that all bidding documents and contracts for civil works under the Project include the obligation of contractors, subcontractor and supervising entities to: (a) comply with the relevant aspects of ESCP and the environmental and social instruments referred to therein; and (b) adopt and enforce codes of conduct that should be provided to and signed by all workers, detailing measures to address environmental, social, health and safety risks, and the risks of sexual exploitation and abuse, sexual harassment and violence against children, all as applicable to such civil works commissioned or carried out pursuant to said contracts.

Section II. Project Monitoring, Reporting and Evaluation

- A. The Recipient shall furnish to the Association each Project Report not later than one month after the end of each calendar semester, covering the calendar semester.
- B. **Verification of Performance Based Conditions**
 1. The Recipient shall no later than three (3) months after the Effective Date appoint and thereafter maintain throughout Project implementation, the General Auditing Commission (GAC) as the Independent Verification Agency (IVA), with qualification, experience and under terms of reference submitted to and confirmed as satisfactory to the Association within one (1) month of the Effective Date, to undertake the verification of compliance with the PBCs in accordance with the Verification Protocol.
 2. The Recipient shall cause the IVA to, not later than thirty (30) days after the verification of compliance with the PBCs has been completed, prepare and furnish to the Recipient and the Association, a report on the results of said verification process of such scope and in such detail as the Association shall reasonably request.

Section III. Withdrawal of the Proceeds of the Financing

A. General

Without limitation upon the provisions of Article II of the General Conditions, the Recipient may withdraw the proceeds of the Financing to finance Eligible Expenditures for the Project in accordance with the Disbursement and Financial Information Letter; all in the amount allocated and, if applicable, up to the percentage set forth against each Category of the following table:

Category	Amount of Credit A Allocated (expressed in USD)	Amount of Credit B Allocated (expressed in USD)	Percentage of Expenditures to be Financed (inclusive of Taxes)
(1) Goods, works, non-consulting services, consulting services, Operating Costs and Training Cost under the Project (except for Part 2.2).	4.7 million	31.3 million	Such percentage as determined per Annual Work Plan and Budget
(2) Eligible Expenditures Program under Parts 1, 2 and 3 of the Project.	0	10.8 million	Up to 100% of the PBCs in Schedule 4 or such other lesser amount as per Eligible Expenditures
(3) School Grants under Part 2.2 of the Project.	1.3 million	11.9 million	Such percentage as determined per Annual Work Plan and Budget
TOTAL AMOUNT	6,000,000	54,000,000	

B. Withdrawal Conditions; Withdrawal Period

1. Notwithstanding the provisions of Part A of this Section, no withdrawal shall be made:
 - (a) for payments made prior to the Signature Date;
 - (b) for Eligible Expenditures under Category 3, unless and until a School Grants Manual in form and substance satisfactory to the Association has been developed; and
 - (c) for the Eligible Expenditures Program under Category 2 with respect to each PBC in Schedule 4 to this Agreement, unless and until the Recipient through MoE has furnished evidence satisfactory to the Association, that:
 - (i) an IVA with qualifications and experience and under terms of reference satisfactory to the Association has been appointed; and (ii) the PBC(s) for which payment is requested have been met as defined in Schedule 4 and verified in accordance with the Verification Protocol.

2. Notwithstanding the provisions of paragraph 1(b) of this Part B, if the Association shall determine based on the evidence provided by the Recipient under paragraph 1(b) of this Part B, that any PBCs have not been achieved or have been partially achieved by the end of the year during which such PBCs were scheduled to be met in accordance with Schedule 4, the Association may in its sole discretion, by notice to the Recipient:
 - (a) withhold in whole or in part the amount of the financing allocated to such PBCs;
 - (b) disburse in whole or in part the amount of the financing allocated to such PBCs at any later time when such PBCs are met; and/or
 - (c) reallocate in whole or in part any amount of the financing allocated to such other PBCs;
3. Notwithstanding the foregoing, if the Association determines, at any time, that any portion of the amounts disbursed by the Recipient under Category 2 was made for payment of expenditures that are not eligible under the Eligible Expenditures Program or not in compliance with the provisions of paragraphs 1(c) and 2 of this Part B, the Recipient shall promptly refund any such amount to the Association as the Association shall specify by notice to the Recipient.
4. The Closing Date is December 31, 2030.

Section IV. Other Undertakings

A. Labor Management Procedures (LMP)

The Recipient shall no later than ninety (90) days after the Effective Date prepare and disclose the Labor Management Procedures (LMP) and thereafter implement it throughout Project implementation.

B. Sexual Exploitation and Abuse and Sexual Harassment (SEA/SH) Action Plan

The Recipient shall no later than one (1) month after the Effective Date prepare the SEA/SH Action Plan and thereafter implement it throughout Project implementation.

C. Grievance Redress Mechanism (GRM)

The Recipient shall no later than one (1) month from the Effective Date establish the GRM and thereafter maintain and operate the mechanism throughout Project implementation.

SCHEDULE 3

Repayment Schedule of Credit A (SML)

Date Payment Due	Principal Amount of the Credit repayable (expressed as a percentage)*
On each May 15 and November 15: commencing November 15, 2031, to and including November 15, 2036	8.33%
on May 15, 2037.	8.37%

* The percentages represent the percentage of the principal amount of the Credit to be repaid, except as the Association may otherwise specify pursuant to Section 3.03 (b).

Repayment Schedule of Credit B (PBA)

Date Payment Due	Principal Amount of the Credit repayable (expressed as a percentage)*
On each May 15 and November 15: commencing November 15, 2035, to and including May 15, 2075	1.25%

* The percentages represent the percentage of the principal amount of the Credit to be repaid, except as the Association may otherwise specify pursuant to Section 3.03 (b).

SCHEDULE 4
Performance Based Conditions

		Baseline	Year 1 (September 2025 to August 2026)	Year 2 (September 2026 to August 2027)	Year 3 (September 2027 to August 2028)	Year 4 (September 2028 to August 2029)	Period 5 (September 2029 to December 31, 2030)	PBC Value
1	National adoption of the FLP and curriculum prioritization	0	FLP strategy document adopted (US\$ 250,000); <i>This PBC result is timebound</i> Revised curricular documents developed (US\$ 450,000) <i>This PBC result is not timebound</i>	(no target)	(no target)	(no target)	(no target)	US\$ 700,000
2	Targeted schools receiving FLP TLMs	0%	(no target)	80 percent of eligible schools receiving FLP TLMs (US\$ 200,000) (US\$ 100,000 for 60 percent of targeted schools; and US\$ 25,000 for each additional 5 percentage points up to US\$ 100,000) <i>This PBC result is scalable</i>	80 percent of eligible schools receiving FLP TLMs (US\$ 200,000) (US\$ 100,000 for reaching 60 percent of eligible schools; and US\$ 25,000 for each additional 5 percentage points up to US\$ 100,000) <i>This PBC result is scalable and is not timebound</i>	80 percent of eligible schools receiving FLP TLMs (US\$ 200,000) (US\$ 100,000 for reaching 60 percent of eligible schools; and US\$ 25,000 for each additional 5 percentage points up to US\$ 100,000) <i>This PBC result is scalable and is not timebound</i>	80 percent of eligible schools receiving FLP TLMs (US\$ 200,000) (US\$ 100,000 for reaching 60 percent of eligible schools; and US\$ 25,000 for each additional 5 percentage points up to US\$ 100,000) <i>This PBC result is scalable and is not timebound</i>	US\$ 800,000

3	Teachers in targeted schools receiving FLP training including modules on disability and gender sensitization	0 percent	(no target)	70 percent of targeted teachers receive training (US\$ 350,000) (US\$ 170,000 for reaching 40 percent of teachers trained; and US\$ 30,000 for each additional 5 percentage points up to US\$ 180,000) <i>This PBC result is scalable and is not timebound</i>	70 percent of targeted teachers receive training (US\$ 350,000) (US\$ 170,000 for reaching 40 percent of teachers trained; and US\$ 30,000 for each additional 5 percentage points up to US\$ 180,000) <i>This PBC result is scalable and is not timebound</i>	70 percent of targeted teachers receive training (US\$ 350,000) (US\$ 150,000 for reaching 40 percent of teachers trained; and US\$ 30,000 for each additional 5 percentage points up to US\$ 180,000) <i>This PBC result is scalable and is not timebound</i>	70 percent of targeted teachers receive training (US\$ 350,000) (US\$ 170,000 for reaching 40 percent of teachers trained; and US\$ 30,000 for each additional 5 percentage points up to US\$ 180,000) <i>This PBC result is scalable and is not timebound</i>	US\$ 1,400,000
4	Principals conducting classroom observations in targeted schools	0 percent	(no target)	45 percent of principals conducting classroom observations (US\$ 350,000) (US\$ 200,000 for reaching 35 percent; and US\$ 15,000 for each additional 1 percentage point up to US\$ 150,000) <i>This PBC result is scalable and is not timebound</i>	55 percent of principals conducting classroom observations (US\$ 350,000) (US\$ 200,000 for reaching 45 percent; and US\$ 15,000 for each additional 1 percentage point up to US\$ 150,000) <i>This PBC result is scalable and is not timebound</i>	65 percent of principals conducting classroom observations (US\$ 350,000) (US\$ 200,000 for reaching 55 percent; and US\$ 15,000 for each additional 1 percentage point up to US\$ 150,000) <i>This PBC result is scalable and is not timebound</i>	65 percent of principals conducting classroom observations (US\$ 350,000) (US\$ 200,000 for reaching 55 percent; and US\$ 15,000 for each additional 1 percentage point up to US\$ 150,000) <i>This PBC result is scalable and is not timebound</i>	US\$ 1,400,000
5	Development and execution of strategic planning document for classroom provisioning, standards and maintenance		Classroom construction planning document developed and produced (US\$ 2,000,000)	(no target)	(no target)	(no target)	(no target)	US\$ 2,000,000

	and phasing of construction							
6	School grant manual for public primary schools developed and adopted		School grants manual finalized and adopted (US\$ 500,000) <i>This result is timebound</i>	(no target)	(no target)	(no target)	(no target)	US\$ 500,000
7	Grant-receiving schools executing grants per approved School Improvement Plan		(no target)	50% US\$ 500,000 (US\$ 300,000 for 40%; and US\$ 20,000 for each 1% additional schools up to US\$ 200,000)	55% US\$ 500,000 (US\$ 300,000 for 40%; and US\$ 20,000 for each 1% additional schools up to US\$ 200,000) <i>This result is not timebound</i>	60% US\$ 500,000 (US\$ 300,000 for 50%; and US\$ 20,000 for each 1% additional schools up to US\$ 200,000) <i>This result is not timebound</i>	70% (US\$ 500,000) (US\$ 300,000 for 50%; and US\$ 20,000 for each 1% additional schools up to US\$ 200,000) <i>This result is not timebound</i>	US\$ 2,000,000
8	Dissemination of results from large-scale student learning assessment	NLA last conducted in 2022	(no target)	School readiness assessment conducted and results disseminated (US\$ 400,000) <i>This PBC is not timebound</i>	(no target)	School readiness assessment conducted and results disseminated (US\$ 400,000)	Results from second round of student learning assessment disseminated (US\$ 400,000) <i>This PBC is not timebound</i>	US\$ 1,200,000
9	Annual statistical yearbook published and disseminated on time		(no target)	(no target)	(no target)	Annual school census conducted, published and disseminated on time (US\$ 400,000) <i>This PBC is timebound</i>	Annual school census conducted, published and disseminated on time (US\$ 400,000) <i>This PBC is timebound</i>	US\$ 800,000
	TOTAL:		US\$ 3,200,000	US\$ 1,800,000	US\$ 1,400,000	US\$ 2,200,000	US\$ 2,200,000	US\$ 10,800,000

SCHEDULE 5
Eligible Expenditure Program
Sector Budget Lines

Agency – Budgetary Institution	Line ministry / Institution code	Object Code & Description	Program Code	Program Description
Ministry of Education	[211101]	Basic Salary – Civil Service		Regular salary paid to the Recipient's civil servants

APPENDIX

Section I. Definitions

1. "Anti-Corruption Guidelines" means, for purposes of paragraph 5 of the Appendix to the General Conditions, the "Guidelines on Preventing and Combating Fraud and Corruption in Projects Financed by IBRD Loans and IDA Credits and Grants", dated October 15, 2006 and revised in January 2011 and as of July 1, 2016.
2. "Annual Work Plan and Budget" means the annual work plan to be prepared by the Recipient during each calendar year, including a program of activities and budget proposed for inclusion in the Project during the following fiscal year, as described in Section I.B.2 of Schedule 2 to this Agreement.
3. "Category" means a category set forth in the table in Section III.A of Schedule 2 to this Agreement.
4. "Eligible Expenditures Program" means a set of expenditure Budget Line as set forth in Schedule 5 of the Agreement.
5. "Environmental and Social Commitment Plan" or "ESCP" means the environmental and social commitment plan for the Project, dated May 9, 2025, as the same may be amended from time to time in accordance with the provisions thereof, which sets out the material measures and actions that the Recipient shall carry out or cause to be carried out to address the potential environmental and social risks and impacts of the Project, including the timeframes of the actions and measures, institutional, staffing, training, monitoring and reporting arrangements, and any environmental and social instruments to be prepared thereunder.
6. "Environmental and Social Standards" or "ESSs" means, collectively:
 - (i) "Environmental and Social Standard 1: Assessment and Management of Environmental and Social Risks and Impacts";
 - (ii) "Environmental and Social Standard 2: Labor and Working Conditions";
 - (iii) "Environmental and Social Standard 3: Resource Efficiency and Pollution Prevention and Management";
 - (iv) "Environmental and Social Standard 4: Community Health and Safety";
 - (v) "Environmental and Social Standard 5: Land Acquisition, Restrictions on Land Use and Involuntary Resettlement";
 - (vi) "Environmental and Social Standard 6: Biodiversity Conservation and Sustainable Management of Living Natural Resources";
 - (vii) "Environmental and Social Standard 7: Indigenous Peoples/Sub-Saharan African Historically Underserved Traditional Local Communities";
 - (viii) "Environmental and Social Standard 8: Cultural Heritage";
 - (ix) "Environmental and Social Standard 9: Financial Intermediaries";
 - (x) "Environmental and Social Standard 10: Stakeholder Engagement and Information Disclosure";effective on October 1, 2018, as published by the Association.

7. "General Conditions" means the "International Development Association General Conditions for IDA Financing, Investment Project Financing", dated December 14, 2018 (Last revised on July 15, 2023) with the modifications set forth in Section II of this Appendix.
1. "Independent Verification Agency" means either a consultant or consultants hired in accordance with the provisions in Section II.B.1 of Schedule 2 to this Agreement to verify the PBCs in accordance with the criteria set forth in the Project Implementation Manual.
2. "Operating Costs" means the incremental operating expenses incurred on account of Project implementation, based on an Annual Work Plan and Budget approved by the Association pursuant to Part 2.2 of Schedule 1 to this Agreement, for office administration costs, rental expenses, bank charges, contractual staff salaries, vehicle operation and maintenance, maintenance of equipment, utilities, consumables, accommodation, communication and insurance costs, travel and supervision costs, and *per diem*, but excluding the salaries of the Recipient's civil servants and such other expenditures as may be agreed with the Association.
8. "Procurement Regulations" means, for purposes of paragraph 85 of the Appendix to the General Conditions, the "World Bank Procurement Regulations for IPF Borrowers", dated February 2025.
9. "School Grant" means a grant provided to eligible schools from the proceeds of the Financing to finance activities approved in the School Improvement Plan.
10. "School Grant Agreement" means an agreement to be entered into between MoE and the School Management Committee in respect of activities to be implemented under Part 2 of the Project.
11. "School Grant Manual" means the manual to be developed outlining the details for management of the Grants under Part 2 of the Project, as said manual may be amended from time to time
12. "School Improvement Plan" means a costed plan developed by a School Management Committee and approved by the District Education Officer, identifying the priority areas for rehabilitation and renovation in schools.
13. "Signature Date" means the later of the two dates on which the Recipient and the Association signed this Agreement and such definition applies to all references to "the date of the Financing Agreement" in the General Conditions.
14. "Training Costs" means the costs associated with training, workshops, seminars and conferences based on Annual Work Plan and Budget approved by the Association pursuant to Section I.B.2 of Schedule 2 to this Agreement, for

reasonable expenditures (other than expenditures for consultants' services) including: (i) local and international travel, room, board and per diem expenditures incurred by trainees in connection with the training and by non-consulting training facilitators; (ii) course fees; (iii) training facility rentals; (iv) training material preparation, acquisition, reproduction and distribution expenses; and (v) study tour preparation and implementation.

15. "Verification Protocol" means a system of definitions, rules and procedures governing the verification of results under the project.

Section II. Modifications to the General Conditions

The General Conditions are hereby modified as follows:

1. Section 3.03 (Service Charge) and Section 3.04 (Interest Charge) are deleted in their entirety and the remaining Sections in Article III are renumbered accordingly, and all references to the Sections of Article III in any provision of the General Conditions are understood to be to such renumbered Sections.
2. Section 3.04 (Interest Charge) is deleted in its entirety and the remaining Sections in Article III are renumbered accordingly, and all references to the Sections of Article III in any provision of the General Conditions are understood to be to such renumbered Sections.
3. In paragraphs originally numbered [4] and [81] of the Appendix, the terms ["Amortization Schedule"] and ["Payment Date"] respectively are modified to read as follows:
 4. "Amortization Schedule" means the schedule for repayment of principal amount specified in the Financing Agreement for purposes of Sections 3.05 and 3.10."
 - "81. "Payment Date" means each date specified in the Financing Agreement occurring on or after the date of the Financing Agreement on which Service Charges, Interest Charges, Commitment Charges, and other Credit charges and fees (other than the Front-end Fee) are payable, as applicable."
4. Paragraph 100 (Service Charge) in the Appendix is deleted in its entirety and the subsequent paragraphs are renumbered accordingly, and any reference to "Service Charge" or "Service Charges" in any provision of the General Conditions is deleted.